

## Vysvětlení zadávací dokumentace č. 10 / Additional Information Nr. 10

**Veřejná zakázka/ Public Tender:** POSKYTOVÁNÍ SYSTÉMŮ CUPPS a CUSS II /  
THE PROVISION OF CUPPS/CUSS SYSTEMS II

**Druh řízení/ Type of Procedure:** Jednací řízení s uveřejněním / Negotiated procedure with  
publication

**Ev. č. zakázky/ Contract number:** Z2019-041989

**Ev. č. zadavatele/ Contracting authority registration number:** 0222004734

**Zadavatel/ Contracting authority:** Letiště Praha, a. s.

**Sídlo/ Postal address:** K letišti 1019/6, Ruzyně, 161 00 Praha 6

**Zápis v OR/ Registered seat:** Městský soud v Praze, oddíl B, vložka 14003

**IČO/ Company ID number:** 282 44 532

The contracting authority received the following requests for clarification of the tender documentation.

With respect to Sec. 98 art. 3 and 4 of act no. 134/2016 Coll., on public procurement, contracting authority of the above mentioned public tender provides you the answer as follows:

Question	Document Reference	Question	Answer
10	JRSU	<p>Dear Prague Airport Team,</p> <p>in view of the increasingly serious situation &amp; shortfalls in staff caused by COVID-19 and, in addition, the vacation of executives during the Easter holidays, we would again like to ask for an extension of the submission deadline of 2 weeks.</p> <p>Thank your for your answer.</p>	<p>We do not underestimate the seriousness of the COVID 19 and the impact it has. The situation has serious impact on our company as well and causes a considerable adversities. However, the operation of the airport continues and we cannot afford another project delay.</p> <p>We believe that suppliers are top companies in the industry and will successfully overcome current difficulties. In our point of view it shall be absolutely possible to submit a bid within the current time limit.</p> <p>Thank you for your understanding.</p>

**Ondřej Němeček**  
Member of Committee

**Jan Duchek**  
Member of Committee